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Gilbane Building Company

Insured: RICHARD O'REILLY Home: (732) 275-4321

E-mail: richardo@viewtrade.comProperty: 5 ISLAND VIEW WAY, UNIT 15
SEA BRIGHT, NJ 07760

Claim Rep.: Stephen Welsh E-mail: swelsh@gilbaneco.com

Estimator: Nicholas J. Mascitelli
Position: Project Engineer II

Company: Gilbane Building Company
Business: 4814 Outlook Drive

Wall Township, NJ 07753

Claim Number: RRE0005446 Policy Number: Type of Loss: Hurricane

Date of Loss: 10/29/2012 12:00 AM Date Received:
Date Inspected: 12/19/2014 10:00 PM Date Entered: 12/19/2014

Price List: NJTR8X_DEC14_RREM_25
Restoration/Service/Remodel

Estimate: RRE0005446_REV1

    Damage assessments are based upon information obtained during a visual, non-invasive and non-destructive inspection.
Scope of Work for all repairs is  as  approved by DCA and HUD for repair of  direct physical damages as a result of  storm dated
 October 29, 2012  or as required by HUD housing quality standards .

Estimate may include hazardous material abatement costs if such items are noted and are considered allowable repairs.

Estimate may include limited repair  or “upgrade”  items beyond the scope of  the primary project scope if requested by the
homeowner and approved by the SSHIP contractor and NJDCA.

Gilbane reserves the right to amend this preliminary estimate upon the discovery of additional or unforeseen information.
Estimate is based on direct observation of existing conditions approximately 6 months after the storm event, conversations with
the homeowner, and documentation of flood requirements and repair history and other information as provided by SSHIP.
Construction documents have not bee n provided nor relied upon in  the development of this scope and estimate.

Note:
Wherever the term "WIP" is used in the narrative  or the estimate, it shall stand for "work in progress " set aside for that specific
area of work. The  “WIP” is  cash allowance  and the estimate shall be adjusted either up  or  down once the actual costs are
established.

There are various assumptions and qualifications necessary to clarif y the scope of work.  These   assumptions  and clarifications,
as contained within the f ollowing narrative, shall form the basis for the specific  scopes of work an d this Estimate.
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RRE0005446_REV1

Deck
Deck

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

The exterior siding was replaced after the storm and paid for by the condo/townhome association.

Total:  Deck 0.00 0.00 0.00 0.00

Lower Level
Lower Level

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

The exterior siding was replaced after the storm and paid for by the condo/townhome association.
2.  R&R Smoke detector 1.00 EA 77.70 5.44 83.14 (0.00) 83.14
3.  Rewire - average residence - copper wiring 579.25 SF 4.04 163.81 2,503.98 (0.00) 2,503.98
4.  R&R Outlet 14.00 EA 23.16 22.69 346.93 (0.00) 346.93
5.  Bonding/Grounding clamp 1.00 EA 5.13 0.36 5.49 (0.00) 5.49
6.  R&R #4 gauge copper wire - stranded or solid 30.00 LF 3.00 6.30 96.30 (0.00) 96.30
7.  R&R Grounding rod - copper clad with clamp, 8' 2.00 EA 159.36 22.31 341.03 (0.00) 341.03
8.  Telephone backerboard 1.00 EA 565.74 39.60 605.34 (0.00) 605.34
9.  R&R Breaker panel - 150 amp w/arc fault breakers 1.00 EA 2,294.26 160.60 2,454.86 (0.00) 2,454.86
10.  R&R Circuit breaker - main disconnect - 150 to 1.00 EA 257.71 18.04 275.75 (0.00) 275.75
200 amp
11.  R&R Water heater - 40 gallon - Gas - 6 yr 1.00 EA 1,038.47 72.70 1,111.17 (0.00) 1,111.17
12.  R&R Flexible gas supply line connector - 1/2" - 4.00 EA 62.22 17.42 266.30 (0.00) 266.30
25" to 48"
13.  R&R Furnace - horizontal - forced air - 48 - 1.00 EA 2,207.84 154.55 2,362.39 (0.00) 2,362.39
75,000 BTU
14.  Central air conditioning system - 3 ton - 14-15 1.00 EA 4,003.71 280.26 4,283.97 (0.00) 4,283.97
SEER
15.  Block - 4" x 8" x 16" - in place 14.00 SF 6.20 6.08 92.88 (0.00) 92.88
16.  Condenser pad - 24" x 24" 1.00 EA 68.19 4.77 72.96 (0.00) 72.96
17.  Caulking - acrylic 200.00 LF 2.29 32.06 490.06 (0.00) 490.06

WIP Totals: 1006.99 15,392.55 15,392.55

Total:  Lower Level 1,006.99 15,392.55 0.00 15,392.55
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Garage Height: 8'

526.43 SF Walls
769.92 SF Walls & Ceiling
27.06 SY Flooring
65.80 LF Ceil. Perimeter

243.50 SF Ceiling
243.50 SF Floor
65.80 LF Floor Perimeter

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

19.  R&R Batt insulation - 4" - R13 - unfaced batt 263.21 SF 1.20 22.11 337.96 (0.00) 337.96
20.  R&R Batt insulation - 6" - R19 - paper faced 243.50 SF 1.69 28.81 440.33 (0.00) 440.33
21.  R&R 5/8" drywall - type C - hung, taped, light 769.92 SF 2.73 147.13 2,249.01 (0.00) 2,249.01
texture
22.  R&R Exterior door - metal - insulated - flush or 1.00 EA 341.98 23.94 365.92 (0.00) 365.92
panel style
23.  Door lockset & deadbolt - exterior 1.00 EA 110.28 7.72 118.00 (0.00) 118.00
24.  Prime & paint door slab only - exterior (per side) 2.00 EA 39.69 5.56 84.94 (0.00) 84.94
25.  Paint door/window trim & jamb - 2 coats (per side) 2.00 EA 26.69 3.74 57.12 (0.00) 57.12

WIP Totals: 239.01 3,653.28 3,653.28

Totals:  Garage 239.01 3,653.28 0.00 3,653.28
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17.75 SY Flooring
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159.78 SF Ceiling
159.78 SF Floor
46.00 LF Floor Perimeter

Missing Wall - Goes to Floor 5' X 6' 8" Opens into W_D

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

26.  R&R Batt insulation - 4" - R13 - unfaced batt 120.00 SF 1.20 10.08 154.08 (0.00) 154.08
27.  R&R 1/2" drywall - hung, taped, floated, ready for 349.17 SF 2.59 63.31 967.66 (0.00) 967.66
paint
28.  Seal/prime then paint the walls and ceiling twice 508.95 SF 1.03 36.70 560.92 (0.00) 560.92
(3 coats)
29.  R&R Baseboard - 3 1/4" 46.00 LF 3.90 12.56 191.96 (0.00) 191.96
30.  Paint baseboard - two coats 46.00 LF 1.19 3.83 58.57 (0.00) 58.57
31.  R&R 6-0 6-8 vinyl sliding patio door 1.00 EA 933.29 65.33 998.62 (0.00) 998.62
32.  R&R Casing - 2 1/4" 21.00 LF 2.93 4.31 65.84 (0.00) 65.84
33.  Paint door or window opening - Large - 2 coats 1.00 EA 30.99 2.17 33.16 (0.00) 33.16
(per side)
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CONTINUED - L/R 0

DESCRIPTION QTY UNIT PRICE RCV DEPREC. ACVTAX

34.  R&R Interior door unit 1.00 EA 209.00 14.63 223.63 (0.00) 223.63
35.  Door knob - interior 1.00 EA 52.51 3.68 56.19 (0.00) 56.19
36.  Paint door/window trim & jamb - 2 coats (per side) 2.00 EA 26.69 3.74 57.12 (0.00) 57.12
37.  Paint door slab only - 2 coats (per side) 2.00 EA 26.80 3.75 57.35 (0.00) 57.35
38.  Remove Tile floor covering 159.78 SF 2.94 32.88 502.63 (0.00) 502.63
39.  Remove 1/4" Cement board 159.78 SF 0.98 10.96 167.54 (0.00) 167.54
40.  Carpet 183.75 SF 3.69 47.46 725.50 (0.00) 725.50
15% added for excess material for installation
41.  Carpet pad 159.78 SF 0.71 7.94 121.38 (0.00) 121.38

WIP Totals: 323.33 4,942.15 4,942.15

Totals:  L/R 0 323.33 4,942.15 0.00 4,942.15
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16.83 LF Floor Perimeter

Missing Wall - Goes to Floor 5' X 6' 8" Opens into L_R_0

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

42.  R&R 1/2" drywall - hung, taped, floated, ready for 130.42 SF 2.59 23.64 361.43 (0.00) 361.43
paint
43.  Seal/prime then paint the walls and ceiling twice 155.69 SF 1.03 11.23 171.59 (0.00) 171.59
(3 coats)
44.  R&R Baseboard - 3 1/4" 16.83 LF 3.90 4.60 70.24 (0.00) 70.24
45.  Paint baseboard - two coats 16.83 LF 1.19 1.40 21.43 (0.00) 21.43
46.  Remove Door opening (jamb & casing) - 60" or 1.00 EA 7.38 0.52 7.90 (0.00) 7.90
wider - paint grade
47.  Remove Bifold door set - Colonist - Double 1.00 EA 17.59 1.23 18.82 (0.00) 18.82
52.  Remove Tile floor covering 25.28 SF 2.94 5.20 79.52 (0.00) 79.52
53.  Remove 1/4" Cement board 25.28 SF 0.98 1.73 26.50 (0.00) 26.50
54.  Vinyl floor covering (sheet goods) 29.07 SF 4.06 8.26 126.28 (0.00) 126.28
15 % waste added for Vinyl floor covering (sheet goods).
55.  Underlayment - 1/4" lauan/mahogany plywood 25.28 SF 2.00 3.54 54.10 (0.00) 54.10
56.  R&R Vinyl - metal transition strip 5.00 LF 4.81 1.69 25.74 (0.00) 25.74



5

Gilbane Building Company

RRE0005446_REV1 1/15/2015 Page: 5

CONTINUED - W/D

DESCRIPTION QTY UNIT PRICE RCV DEPREC. ACVTAX

WIP Totals: 63.04 963.55 963.55

Totals:  W/D 63.04 963.55 0.00 963.55
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DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

57.  R&R 1/2" drywall - hung, taped, floated, ready for 242.73 SF 2.59 44.01 672.68 (0.00) 672.68
paint
58.  Seal/prime then paint the walls and ceiling twice 286.21 SF 1.03 20.64 315.44 (0.00) 315.44
(3 coats)
59.  R&R Baseboard - 3 1/4" 30.34 LF 3.90 8.29 126.61 (0.00) 126.61
60.  Paint baseboard - two coats 30.34 LF 1.19 2.53 38.63 (0.00) 38.63
61.  R&R Interior door unit 1.00 EA 209.00 14.63 223.63 (0.00) 223.63
62.  Door knob - interior 1.00 EA 52.51 3.68 56.19 (0.00) 56.19
63.  Paint door/window trim & jamb - 2 coats (per side) 2.00 EA 26.69 3.74 57.12 (0.00) 57.12
64.  Paint door slab only - 2 coats (per side) 2.00 EA 26.80 3.75 57.35 (0.00) 57.35
65.  Remove Tile floor covering 43.48 SF 2.94 8.95 136.78 (0.00) 136.78
66.  Remove 1/4" Cement board 43.48 SF 0.98 2.98 45.59 (0.00) 45.59
67.  Carpet 50.00 SF 3.69 12.92 197.42 (0.00) 197.42
15% added for excess material for installation
68.  Carpet pad 43.48 SF 0.71 2.16 33.03 (0.00) 33.03

WIP Totals: 128.28 1,960.47 1,960.47

Totals:  hall 0 128.28 1,960.47 0.00 1,960.47
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DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

69.  R&R 1/2" drywall - hung, taped, floated, ready for 348.87 SF 2.59 63.25 966.83 (0.00) 966.83
paint
70.  Seal/prime then paint the walls and ceiling twice 399.97 SF 1.03 28.84 440.81 (0.00) 440.81
(3 coats)
71.  R&R Baseboard - 3 1/4" 38.70 LF 3.90 10.56 161.49 (0.00) 161.49
72.  Paint baseboard - two coats 38.70 LF 1.19 3.22 49.27 (0.00) 49.27
73.  Remove Carpet 75.55 SF 0.33 1.75 26.68 (0.00) 26.68
74.  R&R Carpet pad 37.78 SF 0.85 2.25 34.36 (0.00) 34.36
75.  Carpet 43.44 SF 3.69 11.22 171.51 (0.00) 171.51
15% added for excess material for installation
76.  Step charge for "waterfall" carpet installation 7.00 EA 7.85 3.85 58.80 (0.00) 58.80

WIP Totals: 124.94 1,909.75 1,909.75

Totals:  Stairs 124.94 1,909.75 0.00 1,909.75
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DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

79.  R&R 1/2" water rock - hung, taped, floated, ready 205.33 SF 2.69 38.66 591.00 (0.00) 591.00
for paint
80.  Seal/prime then paint the walls and ceiling twice 237.00 SF 1.03 17.09 261.20 (0.00) 261.20
(3 coats)
81.  R&R Baseboard - 3 1/4" 25.67 LF 3.90 7.01 107.12 (0.00) 107.12
82.  Paint baseboard - two coats 25.67 LF 1.19 2.14 32.69 (0.00) 32.69
83.  R&R Interior door unit 1.00 EA 209.00 14.63 223.63 (0.00) 223.63
84.  Door knob - interior 1.00 EA 52.51 3.68 56.19 (0.00) 56.19
85.  Paint door/window trim & jamb - 2 coats (per side) 2.00 EA 26.69 3.74 57.12 (0.00) 57.12
86.  Paint door slab only - 2 coats (per side) 2.00 EA 26.80 3.75 57.35 (0.00) 57.35
87.  R&R Towel bar 1.00 EA 40.02 2.80 42.82 (0.00) 42.82
88.  Remove Tile floor covering 31.67 SF 2.94 6.52 99.63 (0.00) 99.63
89.  Remove 1/4" Cement board 31.67 SF 0.98 2.17 33.21 (0.00) 33.21
90.  Vinyl floor covering (sheet goods) 36.42 SF 4.06 10.35 158.22 (0.00) 158.22
15 % waste added for Vinyl floor covering (sheet goods).
91.  Underlayment - 1/4" lauan/mahogany plywood 31.67 SF 2.00 4.43 67.77 (0.00) 67.77
92.  R&R Vinyl - metal transition strip 3.00 LF 4.82 1.02 15.48 (0.00) 15.48
93.  R&R Medicine cabinet 1.00 EA 225.29 15.77 241.06 (0.00) 241.06
94.  R&R Vanity 1.50 LF 171.91 18.05 275.92 (0.00) 275.92
95.  R&R Vanity top - one sink - cultured marble 1.50 LF 109.34 11.48 175.50 (0.00) 175.50
96.  Sink faucet - Bathroom 1.00 EA 198.53 13.90 212.43 (0.00) 212.43
97.  R&R P-trap assembly - ABS (plastic) 1.00 EA 71.76 5.02 76.78 (0.00) 76.78
98.  Detach & Reset Toilet 1.00 EA 263.43 18.44 281.87 (0.00) 281.87
99.  R&R Angle stop valve 3.00 EA 42.44 8.91 136.23 (0.00) 136.23
100.  R&R Plumbing fixture supply line 3.00 EA 27.40 5.75 87.95 (0.00) 87.95
101.  R&R Fiberglass shower unit 1.00 EA 1,022.14 71.55 1,093.69 (0.00) 1,093.69
102.  R&R Shower faucet 1.00 EA 297.09 20.79 317.88 (0.00) 317.88

WIP Totals: 307.65 4,702.74 4,702.74

Totals:  bath 0 307.65 4,702.74 0.00 4,702.74

Area WIP Total: 2,193.24 33,524.49 33,524.49

Totals:  Lower Level 2,193.24 33,524.49 0.00 33,524.49

Main Level
Main Level
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DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

The exterior siding was replaced after the storm and paid for by the condo/townhome association.

Total:  Main Level 0.00 0.00 0.00 0.00

Upper Level
Upper Level

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

The exterior siding was replaced after the storm and paid for by the condo/townhome association.

Total:  Upper Level 0.00 0.00 0.00 0.00

Roof

Roof1

F1

(B)F2

Roof2

F1

(B)F4

5'
4'

 5
"

20' 9"

13' 11"

21
' 1

1"
19

' 7
"

21
' 1

1"
19

' 7
"

39
' 2

"

Roof1

724.96 Surface Area
97.50 Total Perimeter Length

7.25 Number of Squares
13.92 Total Ridge Length

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

Roof 1 was replaced due to storm.  This was financially covered by homeowner association.

Totals:  Roof1 0.00 0.00 0.00 0.00

Roof1
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Roof2
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Roof2

202.99 Surface Area
60.90 Total Perimeter Length

2.03 Number of Squares
7.83 Total Ridge Length

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP

Roof 2 was replaced due to storm.  This was financially covered by homeowner association.
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CONTINUED - Roof2

DESCRIPTION QTY UNIT PRICE RCV DEPREC. ACVTAX

Totals:  Roof2 0.00 0.00 0.00 0.00

Area WIP Total: 2,193.24 33,524.49 33,524.49

Line Item Totals:  RRE0005446_REV1 2,193.24 33,524.49 0.00 33,524.49

Grand Total Areas:
5,731.98 SF Walls 2,275.29 SF Ceiling SF Walls and Ceiling8,007.27
2,388.22 SF Floor 265.36 SY Flooring 851.73 LF Floor Perimeter

0.00 SF Long Wall 0.00 SF Short Wall 811.51 LF Ceil. Perimeter

2,388.22 Floor Area 2,533.57 Total Area 4,795.51 Interior Wall Area
3,511.61 Exterior Wall Area 406.15 Exterior Perimeter of

Walls

927.95 Surface Area 9.28 Number of Squares 315.80 Total Perimeter Length
21.75 Total Ridge Length 0.00 Total Hip Length
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Summary for WIP
Line Item Total 31,331.25
Total Tax(Rep-Maint) 2,193.24

Replacement Cost Value $33,524.49
Net Claim $33,524.49

Nicholas J. Mascitelli
Project Engineer II



11

Gilbane Building Company

RRE0005446_REV1 1/15/2015 Page: 11

Recap of Taxes

Total Tax(Rep-Maint) (7%) Clothing Acc Tax (7%) Storage Rental Tax (7%)

Line Items 2,193.24 0.00 0.00

Total 2,193.24 0.00 0.00
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Recap by Room

Estimate: RRE0005446_REV1

Area: Lower Level 14,385.56 45.91%
Garage 3,414.27 10.90%
L/R 0 4,618.82 14.74%
W/D 900.51 2.87%
hall 0 1,832.19 5.85%
Stairs 1,784.81 5.70%
bath 0 4,395.09 14.03%

Area Subtotal:  Lower Level 100.00%31,331.25

Subtotal of Areas 100.00%31,331.25

Total 31,331.25 100.00%
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Recap by Category

Items Total %

CABINETRY 449.18 1.34%
GENERAL DEMOLITION 3,500.30 10.44%
DOORS 877.49 2.62%
DRYWALL 4,425.85 13.20%
ELECTRICAL 5,074.10 15.14%
ELECTRICAL - SPECIAL SYSTEMS 565.74 1.69%
FLOOR COVERING - CARPET 1,248.91 3.73%
FLOOR COVERING - VINYL 411.23 1.23%
FINISH CARPENTRY / TRIMWORK 578.47 1.73%
FINISH HARDWARE 300.57 0.90%
HEAT,  VENT & AIR CONDITIONING 6,200.59 18.50%
INSULATION 677.45 2.02%
MASONRY 86.80 0.26%
MARBLE - CULTURED OR NATURAL 161.69 0.48%
MOISTURE PROTECTION 458.00 1.37%
PLUMBING 3,117.52 9.30%
PAINTING 2,307.62 6.88%
WINDOWS - SLIDING PATIO DOORS 889.74 2.65%

Subtotal 31,331.25 93.46%
Total Tax(Rep-Maint) 2,193.24 6.54%

Total 33,524.49 100.00%

Estimate Closing statement

This estimate  contains only NJ DCA RREM approved scope .

This estimate may contain   cost information from actual i nvoices  presented by the homeowner  and reviewed by
Gilbane for cost and scope.  This cost data will only be used in an advisory fashion to determine homeowner eligibility for
benefits.

This transmission is intended exclusively for the individual or entity to which it is addressed. This communication may
contain information that is confidential, proprietary, privileged or otherwise exempt from disclosure. If you are not the
named addressee, you are NOT authorized to read, print, retain, copy or disseminate this communication, its
attachments or any part of them. If you have received this communication in error, please notify the sender immediately
and delete this communication from all computers.
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1 Elevation Costs - RRE0005446

Date Taken: 12/19/2014

2 Elevation Costs - RRE0005446 (20)

Date Taken: 12/19/2014
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3 Elevation Costs - RRE0005446 (21)

Date Taken: 12/19/2014

4 Elevation Costs - RRE0005446 (22)

Date Taken: 12/19/2014



16

Gilbane Building Company

RRE0005446_REV1 1/15/2015 Page: 16

5 Elevation Costs - RRE0005446 (23)

Date Taken: 12/19/2014

6 Elevation Costs - RRE0005446 (24)

Date Taken: 12/19/2014
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7 Deck/Deck1 - RRE0005446 (105)

Date Taken: 12/19/2014

8 Deck/Deck1 - RRE0005446 (106)

Date Taken: 12/19/2014



18

Gilbane Building Company

RRE0005446_REV1 1/15/2015 Page: 18

9 Deck/Deck1 - RRE0005446 (107)

Date Taken: 12/19/2014

10 Lower Level/Garage -
RRE0005446 (35)
Date Taken: 12/19/2014



19

Gilbane Building Company

RRE0005446_REV1 1/15/2015 Page: 19

11 Lower Level/Garage -
RRE0005446 (36)
Date Taken: 12/19/2014

12 Lower Level/Garage -
RRE0005446 (37)
Date Taken: 12/19/2014
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13 Lower Level/Garage -
RRE0005446 (38)
Date Taken: 12/19/2014

14 Lower Level/Garage -
RRE0005446 (39)
Date Taken: 12/19/2014
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15 Lower Level/Garage -
RRE0005446 (40)
Date Taken: 12/19/2014

16 Lower Level/Garage -
RRE0005446 (41)
Date Taken: 12/19/2014
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17 Lower Level/Garage -
RRE0005446 (42)
Date Taken: 12/19/2014

18 Lower Level/L/R 0 - RRE0005446
(8)
Date Taken: 12/19/2014
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19 Lower Level/L/R 0 - RRE0005446
(9)
Date Taken: 12/19/2014

20 Lower Level/L/R 0 - RRE0005446
(10)
Date Taken: 12/19/2014
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21 Lower Level/L/R 0 - RRE0005446
(11)
Date Taken: 12/19/2014

22 Lower Level/L/R 0 - RRE0005446
(12)
Date Taken: 12/19/2014
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23 Lower Level/L/R 0 - RRE0005446
(13)
Date Taken: 12/19/2014

24 Lower Level/L/R 0 - RRE0005446
(14)
Date Taken: 12/19/2014
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25 Lower Level/L/R 0 - RRE0005446
(15)
Date Taken: 12/19/2014

26 Lower Level/L/R 0 - RRE0005446
(18)
Date Taken: 12/19/2014
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27 Lower Level/W/D - RRE0005446
(16)
Date Taken: 12/19/2014

28 Lower Level/W/D - RRE0005446
(17)
Date Taken: 12/19/2014
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29 Lower Level/W/D - RRE0005446
(19)
Date Taken: 12/19/2014

30 Lower Level/hall 0 - RRE0005446
(25)
Date Taken: 12/19/2014
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31 Lower Level/hall 0 - RRE0005446
(32)
Date Taken: 12/19/2014

32 Lower Level/Stairs - RRE0005446
(33)
Date Taken: 12/19/2014



30

Gilbane Building Company

RRE0005446_REV1 1/15/2015 Page: 30

33 Lower Level/Stairs - RRE0005446
(34)
Date Taken: 12/19/2014

34 Lower Level/Stairs - RRE0005446
(108)
Date Taken: 12/19/2014
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35 Lower Level/Stairs - RRE0005446
(109)
Date Taken: 12/19/2014

36 Lower Level/bath 0 - RRE0005446
(26)
Date Taken: 12/19/2014
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37 Lower Level/bath 0 - RRE0005446
(27)
Date Taken: 12/19/2014

38 Lower Level/bath 0 - RRE0005446
(28)
Date Taken: 12/19/2014
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39 Lower Level/bath 0 - RRE0005446
(29)
Date Taken: 12/19/2014

40 Lower Level/bath 0 - RRE0005446
(30)
Date Taken: 12/19/2014
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41 Lower Level/bath 0 - RRE0005446
(31)
Date Taken: 12/19/2014

42 Main Level/D/R - RRE0005446
(100)
Date Taken: 12/19/2014
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43 Main Level/D/R - RRE0005446
(101)
Date Taken: 12/19/2014

44 Main Level/D/R - RRE0005446
(102)
Date Taken: 12/19/2014
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45 Main Level/D/R - RRE0005446
(103)
Date Taken: 12/19/2014

46 Main Level/D/R - RRE0005446
(104)
Date Taken: 12/19/2014
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47 Main Level/D/R - RRE0005446
(90)
Date Taken: 12/19/2014

48 Main Level/D/R - RRE0005446
(91)
Date Taken: 12/19/2014
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49 Main Level/D/R - RRE0005446
(92)
Date Taken: 12/19/2014

50 Main Level/D/R - RRE0005446
(93)
Date Taken: 12/19/2014
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51 Main Level/D/R - RRE0005446
(110)
Date Taken: 12/19/2014

52 Main Level/L/R 1 - RRE0005446
(94)
Date Taken: 12/19/2014
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53 Main Level/L/R 1 - RRE0005446
(95)
Date Taken: 12/19/2014

54 Main Level/L/R 1 - RRE0005446
(96)
Date Taken: 12/19/2014



41

Gilbane Building Company

RRE0005446_REV1 1/15/2015 Page: 41

55 Main Level/L/R 1 - RRE0005446
(97)
Date Taken: 12/19/2014

56 Main Level/L/R 1 - RRE0005446
(98)
Date Taken: 12/19/2014
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57 Main Level/L/R 1 - RRE0005446
(99)
Date Taken: 12/19/2014

58 Main Level/Kitchen -
RRE0005446 (1)
Date Taken: 12/19/2014
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59 Main Level/Kitchen -
RRE0005446 (2)
Date Taken: 12/19/2014

60 Main Level/Kitchen -
RRE0005446 (3)
Date Taken: 12/19/2014
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61 Main Level/Kitchen -
RRE0005446 (4)
Date Taken: 12/19/2014

62 Main Level/Kitchen -
RRE0005446 (5)
Date Taken: 12/19/2014
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63 Main Level/Kitchen -
RRE0005446 (6)
Date Taken: 12/19/2014

64 Main Level/Kitchen -
RRE0005446 (111)
Date Taken: 12/19/2014
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65 Main Level/Stairs - RRE0005446
(43)
Date Taken: 12/19/2014

66 Main Level/Stairs - RRE0005446
(44)
Date Taken: 12/19/2014
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67 Main Level/Stairs - RRE0005446
(86)
Date Taken: 12/19/2014

68 Main Level/Stairs - RRE0005446
(87)
Date Taken: 12/19/2014
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69 Main Level/Stairs - RRE0005446
(88)
Date Taken: 12/19/2014

70 Main Level/Stairs - RRE0005446
(89)
Date Taken: 12/19/2014
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71 Main Level/bath 1 - RRE0005446
(81)
Date Taken: 12/19/2014

72 Main Level/bath 1 - RRE0005446
(82)
Date Taken: 12/19/2014
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73 Main Level/bath 1 - RRE0005446
(83)
Date Taken: 12/19/2014

74 Main Level/bath 1 - RRE0005446
(84)
Date Taken: 12/19/2014
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75 Main Level/bath 1 - RRE0005446
(85)
Date Taken: 12/19/2014

76 Upper Level/hall 2 - RRE0005446
(45)
Date Taken: 12/19/2014
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77 Upper Level/hall 2 - RRE0005446
(46)
Date Taken: 12/19/2014

78 Upper Level/hall 2 - RRE0005446
(52)
Date Taken: 12/19/2014
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79 Upper Level/hall 2 - RRE0005446
(53)
Date Taken: 12/19/2014

80 Upper Level/Master Bedroom -
RRE0005446 (65)
Date Taken: 12/19/2014
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81 Upper Level/Master Bedroom -
RRE0005446 (66)
Date Taken: 12/19/2014

82 Upper Level/Master Bedroom -
RRE0005446 (67)
Date Taken: 12/19/2014
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83 Upper Level/Master Bedroom -
RRE0005446 (68)
Date Taken: 12/19/2014

84 Upper Level/Master Bedroom -
RRE0005446 (69)
Date Taken: 12/19/2014
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85 Upper Level/Master Bedroom -
RRE0005446 (70)
Date Taken: 12/19/2014

86 Upper Level/Master Bedroom -
RRE0005446 (61)
Date Taken: 12/19/2014
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87 Upper Level/Master Bedroom -
RRE0005446 (62)
Date Taken: 12/19/2014

88 Upper Level/Master Bedroom -
RRE0005446 (63)
Date Taken: 12/19/2014
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89 Upper Level/Master Bedroom -
RRE0005446 (64)
Date Taken: 12/19/2014

90 Upper Level/bed 2 - RRE0005446
(79)
Date Taken: 12/19/2014
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91 Upper Level/bed 2 - RRE0005446
(80)
Date Taken: 12/19/2014

92 Upper Level/bed 2 - RRE0005446
(71)
Date Taken: 12/19/2014
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93 Upper Level/bed 2 - RRE0005446
(72)
Date Taken: 12/19/2014

94 Upper Level/bed 2 - RRE0005446
(73)
Date Taken: 12/19/2014
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95 Upper Level/bed 2 - RRE0005446
(74)
Date Taken: 12/19/2014

96 Upper Level/bed 2 - RRE0005446
(75)
Date Taken: 12/19/2014
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97 Upper Level/bed 2 - RRE0005446
(76)
Date Taken: 12/19/2014

98 Upper Level/bed 2 - RRE0005446
(78)
Date Taken: 12/19/2014
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99 Upper Level/bath 2 - RRE0005446
(56)
Date Taken: 12/19/2014

100 Upper Level/bath 2 - RRE0005446
(57)
Date Taken: 12/19/2014
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101 Upper Level/bath 2 - RRE0005446
(58)
Date Taken: 12/19/2014

102 Upper Level/bath 2 - RRE0005446
(59)
Date Taken: 12/19/2014
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103 Upper Level/bath 2 - RRE0005446
(60)
Date Taken: 12/19/2014

104 Upper Level/bath 2 - RRE0005446
(54)
Date Taken: 12/19/2014
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105 Upper Level/bath 2 - RRE0005446
(55)
Date Taken: 12/19/2014

106 Roof - RRE0005446 (47)

Date Taken: 12/19/2014
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107 Roof - RRE0005446 (48)

Date Taken: 12/19/2014

108 Roof - RRE0005446 (49)

Date Taken: 12/19/2014
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109 Roof - RRE0005446 (50)

Date Taken: 12/19/2014

110 Roof - RRE0005446 (51)

Date Taken: 12/19/2014
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Lower Level
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Main Level
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Deck
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Upper Level
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Roof
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